
SAFETY AND HEALTH

JOB : REHABILITATION OF HOTEL AND RESTAURANT MANAGEMENT BUILDING, IBAJAY

PAY ITEMS : A-1 PERSONAL PROTECTIVE EQUIPMENT (PPE)

QUANTITY : 1 LOT PRODUCTION RATE : 1.00          md/project

A) UNIT RATE

Safety helmet 8.00                    

Safety gloves 8.00                    

Safety shoes 8.00                    

D.

E. 1. OCM (9%) -                      

2. Contractor's Profit (8%)

3. VAT (12%)

F. SUB-TOTAL COST (D + E)

G. ESTIMATED GOVERNMENT EXPENSES 4. Const.,Engr'ng. (5%) -                      

SUB-TOTAL COST (G)

TOTAL COST (G + F)

UNIT COST:

ITEM COST:

md

B) LABOR COST
UNIT

HOURLY RATE

md 480.00                    3,840.00                           

md 480.00                    3,840.00                           

480.00                    3,840.00                           

UNIT PRICE ANALYSIS

MATERIALS: COST/UNIT UNIT QUANTITY TOTAL COST

11,520.00                

SUB - TOTAL (A) 11,520.00                         

HOURLY RATE TOTAL COST
NO. EQUIPMENT TOTAL HOURS

C)

ADD: INDIRECT COST:

11,520.00                     

TOTAL INDIRECT COST:

-                                 

-                                 

11,520.00                     

SUB - TOTAL (B)

NO. PERSONNEL TOTAL HOURS

TOTAL DIRECT COST (A + B + C):

TOTAL COST

11,520.00                     

11,520.00                     

-                                   

EQUIPMENT COST
UNIT

SUB - TOTAL (C) -                                   
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FORMWORKS

JOB : REHABILITATION OF HOTEL AND RESTAURANT MANAGEMENT BUILDING, IBAJAY

PAY ITEMS : F-1 INSTALLATION, FABRICATION & STRIPPING OF FORMWORKS

QUANTITY : 1.00             lot PRODUCTION RATE : m²/hr.

NUMBER OF HOURS : 100.00      

A) UNIT RATE

3" Dia. Bamboo Pole

5 mm Marine Plywood

54.86                  

D.

E. 1. OCM (9%) 28,831.14           

2. Contractor's Profit (8%) 25,627.68           

3. VAT (12%) 38,441.52           

F. SUB-TOTAL COST (D + E)

G. ESTIMATED GOVERNMENT EXPENSES 4. Const.,Engr'ng. (5%) -                      

SUB-TOTAL COST (G)

TOTAL COST (G + F)

UNIT COST:

ITEM COST:

B)

bd. ft.

413,246.34               

NO. PERSONNEL
HOURLY RATE TOTAL COST

320,346.00                   

SUB - TOTAL (A) 260,000.00                       

2" x 3" x 12' Coco Lumber

413,246.34                   

100.00                    

TOTAL HOURS
LABOR COST

UNIT

SUB - TOTAL (C) -                                   

HOURLY RATE
NO. EQUIPMENT

60,346.00                         

60,346.00                         

SUB - TOTAL (B)

UNIT

UNIT

bd. ft.

kgs

-                                   

QUANTITY

2" x 2" x 12' Coco Lumber

UNIT PRICE ANALYSIS

TOTAL COST

Skilled Laborer 11                       

TOTAL COSTMATERIALS: COST/UNIT

C)

-                                 

TOTAL INDIRECT COST:

92,900.34                     

413,246.34                   

ADD: INDIRECT COST:

413,246.34                   

pcs

pcs

TOTAL HOURS
EQUIPMENT COST

Assorted Common Nails

TOTAL DIRECT COST (A + B + C):
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SANITARY WORKS

JOB : REHABILITATION OF HOTEL AND RESTAURANT MANAGEMENT BUILDING, IBAJAY

PAY ITEMS : L-2 PLUMBING SUPPLY AND FIXTURES

QUANTITY : 1.00             Lot PRODUCTION RATE : 0.30          set/hr.

NUMBER OF HOURS : 3.33          

A) UNIT RATE

4” Ф x 10’ PVC Pipe Atlanta 850.00                

2” Ф X 10 PVC Pipe Atlanta 51.00           350.00                

3” Ф X 10’pvc Pipe Atlanta 76.00           480.00                

Solvent Cement 12.00           180.00                

WATER CLOSET 12.00           12,000.00           

LAVATORY 11.00           8,000.00             

SHOWER 6.00             4,500.00             

URINAL 3.00             12,000.00           

SINK 4.00             9,000.00             

54.86                  

D.

E. 1. OCM (9%) 41,092.85           

2. Contractor's Profit (8%)

3. VAT (12%)

F. SUB-TOTAL COST (D + E)

G. ESTIMATED GOVERNMENT EXPENSES 4. Const.,Engr'ng. (5%) -                      

SUB-TOTAL COST (G)

TOTAL COST (G + F)

UNIT COST:

ITEM COST:

SET

1,097.20                           

HOURLY RATE TOTAL COST

Skilled Laborer 6                         3.33                        

SET 36,000.00                         

144,000.00                       

88,000.00                         

27,000.00                         

36,000.00                         

SET

SET

SET

UNIT
HOURLY RATE TOTAL COST

NO. EQUIPMENT TOTAL HOURS

pcs 80.00                      68,000.00                         

17,850.00                         

36,480.00                         

UNIT PRICE ANALYSIS

MATERIALS: COST/UNIT UNIT QUANTITY TOTAL COST

C) EQUIPMENT COST

2,160.00                           

SUB - TOTAL (A) 455,490.00                       

NO. PERSONNEL TOTAL HOURS
B) LABOR COST

UNIT

SUB - TOTAL (B) 1,097.20                           

TOTAL DIRECT COST (A + B + C): 456,587.20                   

ADD: INDIRECT COST: 41,092.85                     

TOTAL INDIRECT COST: 497,680.05                   

-                                 

497,680.05                   

497,680.05                   

497,680.05               

pcs

pcs

liter

SUB - TOTAL (C) -                                   
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SANITARY WORKS

JOB : REHABILITATION OF HOTEL AND RESTAURANT MANAGEMENT BUILDING, IBAJAY

PAY ITEMS : L-3 WATER SUPPLY & FIXTURES

QUANTITY : 1.00             Lot PRODUCTION RATE : 0.40          set/hr.

NUMBER OF HOURS : 24.00        

A) UNIT RATE

 ½” x 20 PPR. Pipe 469.00                    

Teplon Tape 38.00                      

Gate Valve 350.00                    

assurted materials lot 1.00             8,000.00             

WC SET 4.00             6,500.00             

LAV SET 4.00             4,500.00             

SHO SET 4.00             2,500.00             

FAUSET SET 4.00             500.00                

54.86                  

D.

E. 1. OCM (9%) 10,695.97           

2. Contractor's Profit (8%) 9,507.53             

3. VAT (12%) 14,261.29           

F. SUB-TOTAL COST (D + E)

G. ESTIMATED GOVERNMENT EXPENSES 4. Const.,Engr'ng. (5%) -                      

SUB-TOTAL COST (G)

TOTAL COST (G + F)

UNIT COST:

ITEM COST:

LABOR COST

153,308.91                   

18,000.00                         

153,308.91               

10,000.00                         

2,000.00                           

TOTAL HOURS

8,000.00                           

TOTAL DIRECT COST (A + B + C):

ADD: INDIRECT COST:

SUB - TOTAL (C)

UNIT
HOURLY RATE

NO. PERSONNEL

153,308.91                   

-                                 

34,464.79                     

-                                   

TOTAL COST

SUB - TOTAL (A)

UNIT

pcs 89.00                      

QUANTITY

1,050.00                           

1,520.00                           

41,741.00                         

C) EQUIPMENT COST
UNIT

Skilled Laborer 24.00                      8                         

NO. EQUIPMENT TOTAL HOURS

MATERIALS: COST/UNIT

UNIT PRICE ANALYSIS

26,000.00                         

118,844.12                   

40.00                      

3.00                        

TOTAL COST

10,533.12                         

10,533.12                         

TOTAL COST

108,311.00                       

HOURLY RATE

B)

SUB - TOTAL (B)

TOTAL INDIRECT COST:

153,308.91                   

box

pcs
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HAULING AND OTHERS

JOB : REHABILITATION OF HOTEL AND RESTAURANT MANAGEMENT BUILDING, IBAJAY

PAY ITEMS : M-1 HAULING & OTHERS

QUANTITY : 1.00             lot PRODUCTION RATE : - lot

NUMBER OF HOURS : -

A) UNIT RATE

952.00                

D.

E. 1. OCM (9%) 942.48                

2. Contractor's Profit (8%)

3. VAT (12%)

F. SUB-TOTAL COST (D + E)

G. ESTIMATED GOVERNMENT EXPENSES 4. Const.,Engr'ng. (0.5%) -                      

SUB-TOTAL COST (G)

TOTAL COST (G + F)

UNIT COST:

ITEM COST:

B)

C) EQUIPMENT COST
UNIT

HOURLY RATE
NO. EQUIPMENT TOTAL HOURS

SUB - TOTAL (B)

Dump Truck

-                                   

10,472.00                         11.00                      

HOURLY RATE

11,414.48                     

TOTAL INDIRECT COST:

ADD: INDIRECT COST:

TOTAL DIRECT COST (A + B + C):

SUB - TOTAL (C)

UNIT
TOTAL COSTLABOR COST

SUB - TOTAL (A)

MATERIALS: COST/UNIT UNIT

11,414.48                

10,472.00                         

10,472.00                     

942.48                           

11,414.48                     

-                                 

-                                   

11,414.48                     

1.00                    

TOTAL COST

TOTAL HOURSNO. PERSONNEL

UNIT PRICE ANALYSIS

QUANTITY TOTAL COST
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